Request for Proposals
Technical Energy Project Development Action Guide for
Federal Emergency Management Agency (FEMA) Building
Resilient Infrastructure and Communities (BRIC) and Other
Hazard Mitigation Programs
Solicitation Number: NASEO-2022-RFP-006
Released: May 23, 2022
Responses Due: June 7, 2022
(Late proposals will not be accepted)
National Association of State Energy Officials
1300 17th Street North, Suite 1275
Arlington, Virginia, 22209
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Note on applicants’ eligibility: All applicants must meet the generic DOE Mandatory Requirements and
Standard Provisions.

I. Introduction

NASEO seeks a Consultant to develop a technical energy project development action guide for the
Federal Emergency Management Agency’s (FEMA) Building Resilient Infrastructure and Communities
(BRIC) and other similar hazard mitigation programs, as applicable. NASEO will guide the development of
this resource to help State Energy Offices, State Emergency Management Agencies, key local officials,
and private sector entities working together to identify solutions to mitigate hazards to the energy
sector; and support project eligibility, application, funding, implementation, and closeout for said
projects.
FEMA BRIC makes federal funds available to states, U.S territories, federally recognized tribal
governments, and local communities for hazard mitigation activities.1 For the energy sector, BRIC
represents a significant opportunity to leverage public and private resources together to mitigate
hazards that affect public-serving energy infrastructure, energy sources and supply chains serving critical
facilities, and energy dependent FEMA Community Lifelines.
Because of the volume of BRIC project applications sent to FEMA, and the competitive nature of most of
BRIC’s funding, it is critical for potential BRIC applicants interested in applying for funds for energy
resilience to develop targeted, eligible, project applications of the highest quality that stand out in a
saturated application pool. This requires involvement of hazard mitigation and energy subject matter
experts in project development, buy-in and support from state emergency management partners, and
deliberate engagement with local entities and private partners.
The combination of State Energy Offices, State Emergency Management Agencies, and relevant energy
industry partners are best suited to jointly apply for and leverage BRIC funds to support local energy
resilience. This coalition archetype can, with proper guidance, develop and submit project applications
that are competitive within FEMA’s qualitative and quantitative metrics.
NASEO has been a vocal proponent of BRIC and its authorizing legislation, the Disaster Recovery and
Reform Act (DRRA). The following links are NASEO’s public and formal comments on FEMA’s BRIC
program:
• NASEO Comments on FEMA Hazard Mitigation Assistance: Building Resilient Infrastructure and
Communities (BRIC) (May 2020)
• NASEO Letter to Acting Administrator Gaynor Regarding BRIC (2019)
• NASEO Comments on FEMA BRIC Program (2019)
In support of this work to date, NASEO has completed a number of activities including hosting a
“Community Energy Resilience through FEMA BRIC” workshop; interviewing State Energy Offices, State
Hazard Mitigation Offices, private sector entities, and federal partners; and conducting extensive
research.

II. Statement of Work and Timeline
This activity is a continuation of NASEO’s support of FEMA’s innovative and proactive measures to
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support broad community resilience, and advocacy to recognize energy as a fundamental lifeline and
enable more accurate evaluation of energy resilience.
To that end, the Consultant, with input from NASEO, the National Emergency Management Association
(NEMA), and their members, will develop actionable, instructive guidance for states to follow in pursuit
of hazard mitigation program funding for energy projects, with an emphasis on BRIC. The guidance will
consist of contextual information on hazard mitigation for the energy sector; clarified, sequential, and
user-friendly application instructions; peer tips and recommendations; and resources on a variety of
subjects including cost-share, benefit-cost analysis, and project eligibility.
It is important to note that BRIC is not the only resilience funding mechanism that exists, nor is it always
the most appropriate funding mechanism given its stringent requirements and administrative burdens.
NASEO expects that practices and approaches with broader applicability to other funding mechanisms
and their evaluation metrics (e.g., HMGP, HUD CDBG, HUD CDBG-MIT, IIJA etc.) will be explicitly
identified.
It is anticipated that the Consultant’s services will be initiated in June 2022 and conclude no later than
September 2022. Prior to the commencement of any formal tasks, NASEO will host a kickoff meeting
with the contractor to clarify the approach and timeline of the project, answer any questions, set
expectations regarding frequency and nature of NASEO member engagement, and resolve other specific
details for the program.
The Consultant will be responsible for the following tasks:
Task 1.0 Adding to Action Guide Outline
NASEO will provide the Consultant with an initial draft outline to refer to, build upon, or supplement,
after the execution of the contract. That outline may serve as a starting point for the Action Guide; the
Contractor will be encouraged to develop additional sections as necessary based on their unique
expertise and guidance. The outline should be drafted with energy lifeline/sector projects in mind and
used as examples.
The final outline will be provided to NASEO, NEMA, and the U.S. Department of Energy for approval
before any work on Task 3 may begin. Interviews for Task 2 may inform approved sections of Task 1.
DRAFT OUTLINE with Recommended Page Limits per Section
I.

Background and Context
A. Importance of Energy Resilience and Pre-disaster Hazard Mitigation (1 page)
B. Intended Audience: State and Territory Energy Offices interested in pursuing BRIC grants
for energy resilience (1 page)
C. Actor/Partner Overview Table (roles/what each entity brings to the table) (1 page)
D. BRIC application process overview (2 pages)
E. FEMA Lifeline Concept Overview (1 page)

II.

Pre-planning:
A. Prerequisites Overview. Will seek to answer the questions:
a) Which funding source is right for you?
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b) What groundwork, scoping, feasibility assessments, etc. need to be conducted
prior to an application?
c) Does your project proposal support resilience for Projects Supporting
Disadvantaged and High/Frequent Impact Communities?
III.

Planning
A. Seeks to answer the questions:
a) What does a successful energy-resilience BRIC application look like?
b) How will the application meet FEMA’s qualitative and quantitative evaluation
criteria?
c) What are the key elements?
B. Eligibility Determination and Project Scoping
C. Stakeholder Engagement and Collaboration
D. Hazard-Based Risk Assessments
E. Cost-share and Funding
F. Benefit Cost Analysis

IV.

Special Topic Annexes/Supplements:
A. Navigating Advanced Assistance Grants from FEMA
B. Building Energy Code Project Annex
C. Others as Requested

Task 2.0 Conduct Literature Review, Research, Interviews
Following approval of the expanded Action Guide Outline (Task 1), the Consultant will conduct research
of relevant publications and interviews with relevant stakeholders (e.g., State Energy Officials, State
Hazard Mitigation Officers, energy industry stakeholders, local representatives, and others) to gather
unique content in support of the technical guide for energy projects. The Consultant will be expected to
develop lists of questions to ask specific stakeholders in the development of particular sections. The
Consultant will be required to provide NASEO and NEMA with a list of questions and interviewees prior
to any interview. NASEO will have the discretion to supplement or amend the interviewee list and
questions list.
In support of this activity, NASEO and NEMA will connect the Consultant with members, affiliates, and
industry partners to interview and provide state specific context, examples, successes, challenges, and
insight; as well as summaries of past workshops. NASEO and NEMA will, to the extent possible and
practical, provide the Consultant, with materials and resources from previous mazard mitigation grant
applications and sub applications. The Contractor will include NASEO staff on all interviews.
Task 3.0 Drafting of Technical Energy Project Development Action Guide for FEMA BRIC Funding
Following the literature review, background research, and conduct of relevant interviews, the
Consultant will begin writing the draft action guide. Given the sequential structure of the outline, it will
be acceptable for the Consultant to conduct elements of Task 2 and Task 3 concurrently.
The Consultant shall not have the right to reproduce, utilize portions of, or publish any physical or digital
deliverable or webinar without NASEO’s express written permission.
Task 4.0 Iterative Review
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The Contractor, upon completion of the initial draft of the Action Guide, will engage in an iterative
review process with NASEO, NEMA, their members, and the U.S. Department of Energy.
Task 5.0 Host Technical Rollout/Walkthrough Webinar
Following NASEO’s and DOE’s approval of the final draft of the action guide, the Consultant will host a
rollout webinar to socialize the Action Guide and explain how it can be most effectively used. The
Consultant will record the webinar for NASEO to redistribute, post on its website, and further socialize.
Prior to hosting the webinar, the Consultant will share the draft slide deck or presentation with NASEO
for review and approval. The webinar should be no shorter than one (1) hour and no longer than two (3)
hours in duration.
It is envisioned that this project will be initiated in June 2022 and will conclude by September 20, 2022.
The Consultant will be responsible for the following tasks and deliverables:
Project Schedule (Estimated)
Task
Estimated Deliverable Date*
Kickoff Meeting w/ NASEO and
Week of June 13-17, 2022
DOE
Task 1: Action Guide Outline
July 1, 2022
Complete
Task 2: Literature Review,
July 15, 2022
Research, Stakeholder Interviews
Task 3: Draft Action Guide Due
August 26, 2022
Task 4.a: Iterative
August 29 – September 9, 2022
Review/Revisions
Task 4.b: Final Action Guide Due
September 16, 2022
Task 5: Host Technical Rollout
September 23, 2022
Webinar
* The deliverable timeline may change depending on timeliness of internal and external reviews, data
acquisition and interviews and other challenges. Final document review by DOE may also delay final
deliverable date.

III. Period of Performance

This project is estimated to last from June 2022 to September 2022.

IV. Project Budget

The proposed project budget should reflect a times and materials consulting agreement. This is a
competitively bid project; costs should be feasible and prudent. NASEO has instituted a $70,000 ceiling
for this award. The Consultant must submit cost proposals by task for the entire Statement of Work
using the DOE EERE budget justification spreadsheet which is a separate file available for download from
DOE’s website. NASEO may request changes to the proposal if the proposed scope exceeds the available
budget.
NASEO may request changes to the proposal if the proposed scope exceeds the available budget.

5

Compensation: The Consultant shall invoice monthly for actual work completed. NASEO shall
reimburse the Consultant for actual milestones achieved and hours spent in the execution of the work
(not to exceed the total approved task budget shown in the final contract agreement) once NASEO has
received payment from DOE. The Consultant will submit a monthly invoice and progress report by the
tenth of each month of the agreement.
Rejection of Proposals and Incurred Costs
This Request for Proposals (RFP) does not obligate NASEO to award an agreement. All costs incurred in
response to this RFP are the respondent's responsibility.
NASEO reserves the right to reject any or all submitted proposals not in conformance with this RFP or
for other causes. NASEO reserves the right to request new proposals or to cancel all or part of this
solicitation.

V. Contract Requirements

The funds for this work have been provided through a cooperative agreement between NASEO and the
U.S. Department of Energy. The underlying terms and conditions of the cooperative agreement between
DOE and NASEO will be provided to the Contractor and incorporated in the awarded subcontract. All
requirements of the DOE contract shall be controlling, including, but not limited to, federal reporting
and the propriety and form of expenses and costs. The contract shall be issued following approval from
DOE and will become effective when signed and dated by NASEO and the Consultant.

VI. Responding to the RFP

Please submit responses to the RFP to Campbell Delahoyde by e-mail at cdelahoyde@naseo.org. RFP
responses are due no later than 5:00 pm ET on June 7, 2022. Responses need to include the following
items:
• Cover letter
• Resumes
• Description of relevant experience, including supporting hazard mitigation application
development, including familiarity with the FEMA energy lifeline concept, familiarity with
traditional energy resilience projects, experience with State Energy Offices, and interview
experience
• Proposed approach and treatment of the tasks and sub-tasks with a view toward expected
deliverables
• Proposed Budget by Task Deliverables
The budget should be completed using the DOE EERE budget justification spreadsheet. Please
note that there is no cost-share requirement, applicants can use either the 3-year or 5-year
budget justification and add all costs for their proposal under Budget Period 1.
Please limit the cover letter, the description of relevant experience, and the narrative that addresses the
proposed approach and development of the project tasks and proposed budget to 6 pages in 11-point
font. Resumes and the proposed budget do not count toward the page limit.
Note: Late proposals will not be accepted.
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VII. Subcontractor Selection and Required Qualifications

NASEO will select a Consultant through a competitive selection, which will include consideration of the
following:
• Relevant experience supporting hazard mitigation application development, including
familiarity with the FEMA energy lifeline concept, familiarity with traditional energy
resilience projects (e.g., backup generation, infrastructure hardening and protection, etc.),
familiarity with non-traditional energy resilience projects (e.g., experience with resilient
clean energy technologies, such as microgrids, energy efficiency upgrades, building energy
codes, etc.)
• Familiarity with energy security, resilience, and reliability concepts.
• Experience working with State Energy Offices, and other relevant state agencies.
• Competitive rate.
• Quality of academic and professional experience in relevant field.
The NASEO Evaluation Team will use the following criteria in assessing all responses to this RFP:
Technical Experience and Applicant Qualifications (30% of total score)
1. Relevant experience in proposed topics in the energy sector, particularly working with State
Energy Offices and other state agencies.
2. Adequate level of technical knowledge to meet the demands of the project.
3. Quality of academic and professional experience in relevant field.
Proposed Approach for Implementation (40% of total score)
1. Proposal responds to the outlined topics in the RFP.
2. Existing availability to meet needs of flexible deployment.
3. Overall quality and professionalism of the proposal (well written, structured and organized)
and materials are provided in the format requested.
Budget (30% of total score)
1. Given the scope, is the estimated cost of the proposal appropriate?
2. Does overall cost reflect an efficient value for the level of effort?
3. Is the level of effort for each task appropriate?
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